82 Westheimer BOOST Budget

	Improvement Category
	Improvement Description
	Unit
	Unit Cost Estimate
	Qty
	Cost by Category 

	Bus Stops
	Bus Stop Construction
	EA
	$16,965 
	115
	$1,951,000 

	Sidewalks
	Sidewalk Reconstruction
	LF
	$63 
	125,690
	$10,004,000 

	
	Ramp Construction/Reconstruction
	EA
	$2,250 
	930
	

	Crossings
	Signal Installation
	Location
	$450,000 
	3
	$1,184,000 

	
	High-Visibility Crosswalk Installation
	Intersect
	$2,000 
	288
	

	Bikeways
	Bike Lane Striping & Signage
	MI
	$117,500 
	4
	$470,000 

	Roadway
	Pavement Repair
	Location
	$7,000 
	30
	$210,000 

	Stop Amenities
	Bus Stop Furniture, Digital Signage & Enhancements
	Stop
	$32,515 
	165
	$5,365,000 

	Traffic Control
	Signal Modification - Protected Turn Phase
	Int
	$4,000 
	1
	$4,000 

	Rolling Stock
	Modifications to Existing 40' Units
	EA
	$5,000 
	38
	$190,000 

	Facilities
	North Downtown Layover Facility
	Location
	$1,000,000 
	1
	$1,000,000 

	BOOST
	SUBTOTAL: CONSTRUCTION
	 
	 
	 
	$20,378,000 

	Design, Contingency, Mgmt
	Design
	Constr
	12%
	 - 
	$2,445,360 

	
	Contingency
	Constr
	15%
	 - 
	$3,056,700 

	
	Project Management
	Design + Constr.
	10%
	 - 
	$2,037,800 

	
	Insurance & Bonding
	Constr
	2%
	 - 
	$407,560 

	
	Construction Management
	Constr
	8%
	 - 
	$1,630,240 

	BOOST
	SUBTOTAL: CONSTRUCTION + DESIGN/CONTINGENCY/MANAGEMENT
	 
	 
	 
	$29,955,660 

	TSP
	Signal Priority as a Service
	Int./Year
	$2,900 
	140
	$486,000 

	
	Bus Equipment - Signal Priority as a Service
	Veh./Year
	$2,100 
	38
	

	Real Estate
	Acquisition Cost (5'x30' & 10'X50')
	SF
	$94 
	29
	$2,518,000 

	
	Legal, Appraisal, Survey, EA
	Parcel
	$20,000 
	29
	

	
	Program Management
	Acq
	3%
	-
	

	
	Title Insurance
	Acq
	2%
	-
	

	
	METRO Labor
	Parcel
	$2,700 
	29
	

	BOOST
	TOTAL LONP REQUEST
	 
	 
	 
	$32,959,660



