
Project Information

Project Title

County

Facility/Street Name

TDCs Requested (Y/N)

Planning/Environmental Jul‐19 Feb‐20 ‐‐‐

Design Jan‐20 Jun‐21 ‐‐‐

Property/ROW Acquisition Sep‐19 Jan‐21 ‐‐‐

Utility Relocation Jul‐19 Dec‐21 ‐‐‐

Construction Jan‐21 Dec‐24 $20,800

Local/State Match ('000s)

State ‐‐‐

Local ‐ General Revenue 11,260

Other ‐‐‐

Total Match 11,260

All project  costs must be entered in 2018 $s. Costs will be inflated to prgramming year by HGAC staff. 

Harris

Hardy Road from Greens Road to Bammel Road

32,060

E/W Hardy

No

Total Project Cost ('000s)

Estimated Start Date Estimated Completion Date

20,800Federal Requested

Project Total 

(000s)
Project Costs ('000s)




