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Project: Pelican Island Bridge
Subject: Phase | Schematic
Task: Prelim Cost Estimate

Job #: 10054735

FoR

ESTIMATED CONSTRUCTION COST

OPTION O OPTIO OPTION 4
ITEM SPEC DESCRIPTION UNIT | UNIT PRICE QrY | TOTALPRICE QrY | TOTALPRICE QY |  TOTALPRICE Qry TOTAL PRICE Qry TOTAL PRICE
ROADWAY
100 6002 |PREPARING ROW STA S 10,000.00 - S - 52|$ 520,000.00 73| $ 730,000.00 114 | $ 1,140,000.00 106 | $  1,060,000.00
104 6001 |REMOVING CONC (PAV) 3% S 6.00 - s - 5943 | $ 35,655.50 13,766 | $ 82,594.92 8,005 | $ 48,031.38 10,200 | $ 61,200.00
132 6006 |EMBANKMENT (FINAL)(DENS CONT)(TY C) cY $ 10.00 - s - 9,441 | $ 94,412.47 42,776 | S 427,759.49 15,785 | $ 157,852.07 43,402 | $ 434,020.00
260 6011 |LIME TRT (EXST MATL) (12") 3% S 4.00 - s - 9,644 | $ 38,577.78 19,725 | $ 78,900.00 25,150 | $ 100,600.00 43,745 | $ 174,980.00
260 6012 |LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON |$ 195.00 - s - 255 | S 49,649.60 593 | $ 115,672.98 654 | S 127,524.08 1,121 | $ 218,595.00
360 6004 |CONC PVMT (CONT REINF - CRCP) (10") Sy $ 32.00 - s - 9,644 | S 308,622.22 19,725 | $ 631,200.00 25,150 | $ 804,800.00 43,745 | $  1,399,840.00
450 6023  |RAIL (TY SSTR) LF $ 75.00 - s - 2,800 | $ 210,000.00 6,370 | $ 477,750.00 7,300 | $ 547,500.00 12,700 | $ 952,500.00
423 6001 |RETAINING WALL (MSE) SF $ 40.00 - s - 9,715 | § 388,619.59 38,738 | $ 1,549,522.66 15,347 | $ 613,883.58 26,463 | $  1,058,520.00
530 6004 |DRIVEWAYS (CONC) 3% $ 75.00 - s - 330 | $ 24,769.26 - S - - $ - S -
531 6001 |CONC SIDEWALKS (4") 3% $ 50.00 - s - 933 | S 46,666.67 1,600 | $ 80,000.00 2,433 | S 121,650.00 4,300 | $ 215,000.00
BRIDGE
422 6001 |REINF CONC SLAB B 175.00 - Is - 235,600 | $  41,230,000.00 296,000 [ $  51,800,000.00 483,600 | $  84,630,000.00 254,200 | $  44,485,000.00
TRAFFIC ITEMS
666 6315 |RE PM W/RET REQTY | (Y)4"(SLD)(100MIL) LF S 0.33 - s - 10,400 | $ 3,459.98 16,170 | $ 5,379.60 22,792 | 7,582.59 21,250 | $ 7,069.66
672 6009 |REFL PAV MRKR TY II-A-A EA S 3.20 - S - 520| $ 1,664.00 809| $ 2,588.80 1,140| $ 3,648.00 1,063 | $ 3,401.60
MISCELLANEOUS ITEMS
BRIDGE REHABILITATION LS $ 5,850,000.00 1|$ 5,850,000.00 - S - - S - - $ - S -
ANNUAL BRIDGE OPERATING COST (upto 13 years max) EA $ 600,000.00 13| $  7,800,000.00 - s - - S - - $ - $ -
500 6001 |[MOBILIZATION LS S 6,500,000.00 - S - 1.00 | $  6,500,000.00 1.00 | S 6,500,000.00 1.00| $ 6,500,000.00 1|$ 6,500,000.00
502 6001 |BARRICADES, SIGNS AND TRAFFIC HANDLING MO S 6,000.00 - S - 15.00 | $ 90,000.00 20.00 | $ 120,000.00 20.00 | $ 120,000.00 20| $ 120,000.00
506 SW3P LS S 50,000.00 - S - 1.00 | $ 50,000.00 1.00 | $ 50,000.00 1.00 | $ 50,000.00 1]$ 50,000.00
Subtotal $  13,650,000.00 S 49,592,097.06 S  62,651,368.44 S 94,973,071.69 S 56,740,126.26
10% Contingency $  1,365,000.00 $  4,959,209.71 S 6,265,136.84 S 9,497,307.17 $  5,674,012.63
ESTIMATED CONSTRUCTION COST S 15,015,000.00 S 54,551,306.76 S  68916,505.28 S 104,470,378.86 S 62,414,138.89
ADDITIONAL ESTIMATED PROJECT COSTS NOT INCLUDED IN CONSTRUCTION COST
[DEMOLITION & REMOVAL OF EXISTING BRIDGE EA $ 10,561,000.00 - s - 1|$ 10,561,000.00 1|{$  10,561,000.00 1|$ 10,561,000.00 1|{$ 10,561,000.00
[RELOCATE PIPELINE CONTROL VALVE STATION LS $ 1,000,000.00 - s - $ - 1($ 1,000,000.00 - $ - $ -
RELOCATE OVERHEAD ELECTRIC TRANSMISSION LINE LS $ 1,000,000.00 - s - $ - 1($ 1,000,000.00 1| 1,000,000.00 1|{$ 1,000,000.00
ADDITIONAL RIGHT-OF-WAY (RURAL) AC $ 87,120.00 - s - 0.836 | $ 72,832.32 5.454 | $ 475,152.48 15.604 | $ 1,359,420.48 13.295 | $  1,158,260.40
ADDITIONAL RIGHT-OF-WAY (COMMERCIAL) AC $ 348,480.00 - s - - s - 4412 (S 1,537,493.76 6.739 | $ 2,348,406.72 481|$ 1,674,794.88
PERMITTING LS - s - 1($ 70,000.00 1]$% 70,000.00 1| 85,000.00 1($ 90,000.00
[WETLAND MITIGATION LS - s - $ - $ - 1($ 330,000.00 1($ 330,000.00
(NEPA DOCUMENTATION LS $ - 1($ 60,000.00 1]$% 60,000.00 1| 55,000.00 1($ 55,000.00
[PUBLIC INVOVLEMENT LS - s - 1($ 35,000.00 1]$% 35,000.00 1| 45,000.00 1($ 45,000.00
[[CONSTRUCTION INSPECTION & MATERIALS TESTING LS ~10% Constr Cost - s - 1 5,460,000.00 1|8 6,900,000.00 1|$ 10,450,000.00 1 6,250,000.00
[ESTIMATED PS&E COST - ENGINEERING & SURVEYING - FINAL DESIGN LS ~89% Constr Cost - s - 1| $  4,370,000.00 1|8 5,520,000.00 1|3 8,360,000.00 1| $ 5,000000.00
Subtotal $ - $  20,628,832.32 $  27,158,646.24 $  34,593,827.20 $  26,164,055.28
10% Contingency S - $  2,062,883.23 S 2,715,864.62 S 3,459,382.72 $  2,616,405.53
ESTIMATED ADDITIONAL PROJECT COSTS s - S 22,691,715.55 $  29,874,510.86 $  38053,209.92 S 28,780,460.81
ESTIMATED TOTAL PROJECT COST S 15,015,000.00 S 77,243,022.32 S  98791,016.15 S 142,523,588.78 S 91,194,599.70

NOTE: All estimated construction and additional project costs are in 2018 dollars and do not account for future inflation.
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